DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

DATE : 01
PAGE : 00

/13/09
1 -1

CALL ORDER : 001 CONTRACT 1ID 28-090-04.01 COUNTIES NEW CASTLE
LETTING DATE : 12/02/08 DISTRICT N1
STATE/FEDERAL AID NO: ENH-NO056 (36) CONTRACT TIME 124 CALENDAR DAYS
CONTRACT DESCRIPTION URBAN (5,000 POPULATION OR MORE) PROJECT (S) ENH-NO56 (36) /28-090-04
I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS
PROJECT INCLUDES SIGNING STRIPING AND MINOR ROADWAY WORK
SET-ASIDE
VENDOR RANKING Contract was awarded on 01/13/09 to vendor BYERS ELECTRICAL CONSTRUCTION
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE 730,281.63 101.3411% 100.0000%
1 BYERS ELECTRICAL CONSTRUCTION, P O BOX 335, CLAYTON, NJ, 08312 720,617.53 100.0000% 98.6767%
2 J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037 774,468.00 107.4728% 106.0506%
DAISY CONSTRUCTION COMPANY IRREGULAR
I ( 0 ) I ( ) [ ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e
SECTION 0001 ROADWAY CONSTRUCTION
| | |
0010 202000 361.000 CY | 40.00000 14440.00] 25.30000 9133.30] 35.00000 12635.00
EXCAVATION AND EMBANKMENT | | |
0020 212000 85.000 CY | 40.00000 3400.00| 28.75000 2443.75| 42.00000 3570.00
UNDERCUT EXCAVATION | | |
0030 302007 106.000 CY | 59.17181 6272.21| 49.50000 5247.00| 80.00000 8480.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 501006 480.000 SY | 100.00000 48000.00] 86.90000 41712.00] 168.00000 80640.00
PORTLAND CEMENT CONCRETE PAVEMENT, 12" | | |
0050 720501 24.000 EACH | 305.48850 7331.72] 230.00000 5520.00| 200.00000 4800.00
CRASH CUSHION (SAND BARRELS) | | |
0060 720527 2691.000 EADY | 0.42637 1147.36]| 0.26000 699.66| 0.50000 1345.50
PLASTIC DRUMS | |
0070 720552 33.000 EACH | 18.50438 610.64| 21.00000 693.00| 25.00000 825.00
REFLECTOR PANELS | | |
0080 720559 4.000 EACH | 38.00000 152.00] 500.00000 2000.00 | 75.00000 300.00
POST MOUNTED DELINEATORS | | |
0090 720567 1212.000 LF | 30.66222 37162.61| 55.00000 66660.00] 46.00000 55752.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0100 720604 240.000 LF | 55.00000 13200.00] 78.00000 18720.00] 65.00000 15600.00
FURNISH AND INSTALL CHANNELIZING SYSTEM | | |
0110 732002 36.000 SY | 27.01359 972.49| 10.00000 360.00| 20.00000 720.00
| | |

TOPSOIL, 6" DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/13/09
PAGE : 001 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 28-090-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/02/08 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0120 734013 36.000 SY | 3.43659 123.72] 1.00000 36.00| 5.00000 180.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0130 735006 36.000 SY | 1.14445 41.20] 5.00000 180.00] 5.00000 180.00
MULCHING, STRAW | | |
0140 743003 228.000 EADY | 40.86532 9317.29] 18.00000 4104.00] 25.00000 5700.00
ARROWPANELS, TYPE C | | |
0150 743501 118.000 EADY | 2.04885 241.76 | 1.00000 118.00] 1.00000 118.00
WARNING LIGHTS , TYPE B | | |
0160 743514 100.000 EADY | 75.42951 7542.95] 87.00000 8700.00] 75.00000 7500.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0170 743525 500.000 EADY | 3.95977 1979.89| 1.80000 900.00] 2.00000 1000.00
TEMPORARY WARNING SIGNS | | |
0180 743537 66.000 EADY | 152.77903 10083.42| 110.00000 7260.00| 500.00000 33000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0190 744520 6.000 EACH | 807.73242 4846.39 838.00000 5028.00] 800.00000 4800.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0200 744525 1.000 EACH | 500.00000 500.00| 300.00000 300.00| 350.00000 350.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0210 745524 840.000 LF | 4.50000 3780.00] 5.00000 4200.00] 5.25000 4410.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0220 745529 100.000 LF | 7.83900 783.90] 7.00000 700.00| 9.00000 900.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0230 745538 35.000 LF | 15.00000 525.00| 10.00000 350.00| 9.00000 315.00
SUPPLY OF 1 1/2" FLEXIBLE | | |
METALLIC-LIQUIDTIGHT CONDUIT | | |
0240 745542 55.000 LF | 34.08815 1874.85] 28.00000 1540.00] 24.00000 1320.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0250 745544 810.000 LF | 8.23327 6668.95]| 6.50000 5265.00] 9.00000 7290.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0260 745546 110.000 LF | 50.00000 5500.00] 15.00000 1650.00] 10.00000 1100.00
INSTALLATION OF CONDUIT ON STRUCTURE | | |
0270 746577 1000.000 LF | 1.50000 1500.00] 0.60000 600.00] 0.95000 950.00
| | |

INSULATED GROUND CABLE, 1/#8
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I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

RETROREFLECTIVE PREFORMED

CALL ORDER 001 CONTRACT ID 28-090-04.01 COUNTIES NEW CASTLE
LETTING DATE 12/02/08 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |J FLETICHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 746591 95.000 EADY | 52.75851 5012.06 | 100.00000 9500.00 | 75.00000 7125.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0290 746723 10000.000 LF | 1.50000 15000.00| 0.60000 6000.00 | 0.95000 9500.00
SUPPLY OF #8 THWN STRANDED COPPER | | |
0300 746758 3.000 EACH | 1500.00000 4500.00 | 150.00000 450.00] 300.00000 900.00
INSTALLATION OF ONE-WAY SIGNAL HEADMAST | | |
ARM MOUNT | | |
0310 746779 4.000 EACH | 1.50000 6.00]| 130.00000 520.00] 130.00000 520.00
SPLICING OF ELECTRICAL CABLE, | | |
UNDERGROUND | | |
0320 746782 975.000 LF | 2.00000 1950.00| 1.50000 1462.50| 2.00000 1950.00
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
0330 746783 9750.000 LF | 1.00000 9750.00 | 0.25000 2437.50| 0.50000 4875.00
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN EXISTING EMPTY CONDUIT | | |
0340 746784 25.000 LF | 5.00000 125.00] 4.00000 100.00] 2.50000 62.50
INSTALLATION OF FIRST CABLE IN CONDUIT | | |
W/ EXISTING WIRE OR CABLE | | |
0350 746785 250.000 LF | 2.00000 500.00 | 0.50000 125.00] 1.00000 250.00
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN CONDUIT W/ EXISTING WIRE OR CABLE | |
0360 748015 1550.000 SF | 7.50000 11625.00| 3.45000 5347.50| 3.50000 5425.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0370 748507 5200.000 LF | 0.44605 2319.46 | 0.55000 2860.00 | 0.75000 3900.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | |
0380 748509 17000.000 LF | 1.86738 31745.46| 0.86000 14620.00| 1.25000 21250.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
0390 748518 2660.000 LF | 5.00000 13300.00]| 3.45000 9177.00| 2.50000 6650.00
BLACKOUT TAPE, 6" | | |
0400 748526 2500.000 LF | 3.50000 8750.00 | 2.53000 6325.00 | 2.25000 5625.00
TEMPORARY MARKINGS, TAPE, 6" | | |
0410 748529 150.000 SF | 25.00000 3750.00| 13.51000 2026.50| 22.00000 3300.00
| | |
| | |

PATTERNEDMARKINGS, SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/13/09
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 28-090-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/02/08 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0420 748530 4100.000 SF | 1.20091 4923.73| 1.75000 7175.00 | 2.00000 8200.00
REMOVAL OF PAVEMENT STRIPING | | |
0430 748536 1000.000 LF | 1.25000 1250.00] 1.15000 1150.00] 0.75000 750.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
0440 748540 3600.000 LF | 2.00000 7200.00| 1.75000 6300.00] 2.25000 8100.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 16" | | |
0450 748547 3000.000 LF | 7.50000 22500.00] 4.45000 13350.00| 7.00000 21000.00
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
0460 749505 1.000 EACH | 150.00000 150.00] 1000.00000 1000.00] 7000.00000 7000.00
REPOSITION OVERHEAD SIGN | | |
0470 749516 4.000 EACH | 1500.00000 6000.00] 900.00000 3600.00] 1750.00000 7000.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
0480 749517 16.000 EACH | 1750.00000 28000.00| 1000.00000 16000.00 | 1750.00000 28000.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
0490 749521 70.000 LF | 50.00000 3500.00] 75.00000 5250.00] 32.00000 2240.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
0500 749522 335.000 LF | 55.00000 18425.00 | 85.00000 28475.00] 40.00000 13400.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-8 | | |
0510 749535 18.000 EACH | 400.00000 7200.00| 250.00000 4500.00] 50.00000 900.00
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
0520 749536 18.000 EACH | 300.00000 5400.00] 70.00000 1260.00] 50.00000 900.00
SUPPLY & INSTALLATION OF HINGE PLATE | | |
FOR BREAKAWAY COUPLING | | |
0530 749537 18.000 EACH | 800.00000 14400.00 | 725.00000 13050.00| 850.00000 15300.00
SUPPLY & INSTALLATION OF BREAKAWAY | |
COUPLING SYSTEM | | |
0540 749540 42.000 EACH | 175.00000 7350.00] 275.00000 11550.00| 85.00000 3570.00
REMOVAL OF OVERHEAD I-BEAM | | |
0550 749541 39.000 EACH | 200.00000 7800.00 | 325.00000 12675.00 | 200.00000 7800.00
INSTALLATION OF OVERHEAD I-BEAM | | |
0560 749542 13.000 EACH | 175.00000 2275.00] 275.00000 3575.00] 275.00000 3575.00
| | |

RELOCATION OF OVERHEAD I-BEAM
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I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

PROJECT CONTROL SYSTEM DEVELOPMENT PLAN

CALL ORDER 001 CONTRACT 1ID 28-090-04.01 COUNTIES NEW CASTLE
LETTING DATE 12/02/08 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0570 749545 19.000 EACH | 50.00000 950.00] 30.00000 570.00| 75.00000 1425.00
REMOVAL OF STANDARD GROUND MOUNTED | | |
METAL SIGN POST | | |
0580 749546 4.000 EACH | 50.00000 200.00]| 30.00000 120.00] 75.00000 300.00
REMOVAL OF GROUND MOUNTED WOOD POST | | |
0590 749548 350.000 LF | 60.00000 21000.00] 72.00000 25200.00] 35.00000 12250.00
SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE | | |
0600 749550 20.000 EACH | 250.00000 5000.00]| 300.00000 6000.00]| 450.00000 9000.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
0610 749551 14.000 EACH | 150.00000 2100.00] 275.00000 3850.00] 950.00000 13300.00
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS | | |
0620 749552 2407.000 SF | 15.00000 36105.00] 5.10000 12275.70]| 15.00000 36105.00
INSTALLATION OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
0630 749553 3100.000 SF | 13.00000 40300.00]| 3.25000 10075.00]| 9.00000 27900.00
REMOVAL OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
0640 749556 1376.000 SF | 10.00000 13760.00]| 3.25000 4472.00| 10.00000 13760.00
INSTALLATION OF SIGN ON GROUND MOUNT | | |
POSTS | | |
0650 749557 1500.000 SF | 8.00000 12000.00] 3.25000 4875.00| 4.00000 6000.00
REMOVAL OF SIGN ON GROUND MOUNT POSTS | | |
0660 749567 1.000 EACH | 150.00000 150.00] 500.00000 500.00| 150.00000 150.00
GALVANIZED STEEL SIGN POST ONLY, 9' X 2 | | |
0670 759501 5.000 EAMO | 3108.63007 15543.15]| 10000.00000 50000.00] 9500.00000 47500.00
FIELD OFFICE, SPECIAL | | |
0680 762001 48.000 LF | 6.34646 304.63]| 8.00000 384.00| 10.00000 480.00
SAW CUTTING, HOT MIX | | |
0690 763000 LUMP | 25000.00000 25000.00] 34315.12000 34315.12] 7500.00000 7500.00
INITIAL EXPENSE | | |
0700 763500 LUMP | 50000.00000 50000.00| 120000.00000 120000.00] 92400.00000 92400.00
MAINTENANCE OF TRAFFIC | | |
0710 763501 LUMP | 25000.00000 25000.00] 10000.00000 10000.00]| 8000.00000 8000.00
CONSTRUCTION ENGINEERING | | |
0720 763505 564.000 HOUR | 75.00000 42300.00]| 75.00000 42300.00] 75.00000 42300.00
TRAFFIC OFFICERS | | |
0730 763508 LUMP | 5000.00000 5000.00]| 9200.00000 9200.00| 2000.00000 2000.00
| | |
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FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

CALL ORDER : 001 CONTRACT ID : 28-090-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/02/08 DISTRICT : N1
SET-ASIDE
0o ) I ( 1 ) I (

LINE NO / ITEM CODE / ALT

(
ENGINEER'S ESTIMATE

|BYERS ELECTRICAL CONSTRUCTIO

|J FLETCHER CREAMER & SON INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0740 763509 5.000 EAMO | 572.75701 2863.79| 500.00000 2500.00 | 1250.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 730,281.63] $ 720,617.53] 774,468.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 730,281.63] $ 720,617.53] 774,468.00

DBE GOALS
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o
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